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ATTACHMENT 4 
 

Contractor’s Deliverables Requirements List 
 
 
             Deliverables Schedule Summary (All references are to calendar days) 
 
Item Schedule  
 
Analytical Procedures (SOP) Within 30 days of subcontract award and within 30 days of 

changes or revisions for duration of subcontract 
 
QA/QC Plan Within 30 days of subcontract award and within 30 days of 

changes or revisions for duration of subcontract 
 
Summary Table -  Within 30 days of subcontract award and within 30 days of 
Non-radiological Analyses  changes or revisions for duration of subcontract 
 
Summary Table - Within 30 days of subcontract award and within 30 days of 
Radiological Analyses changes or revisions for duration of subcontract 
 
Minimum Sample Size  Within 15 days of subcontract award and within 15 days of 
Requirements changes or revisions for duration of subcontract 
 
Proof of NRC or Agreement  Within 30 days of subcontract award and within 30 days of 
State Licenses changes or revisions for duration of subcontract 
 
Relevent state certification Within 6 months of subcontract award and within 30 days 

of changes or revisions for duration of subcontract 
  
Shipping Containers Within 30 days 
 
Lost Samples, Reporting  Within 24 hours 
Error, or Loss of Capability 
 
Loss of Capability Action Plan Within 15 days following loss of capability notification 
 
Performance Evaluation Within 30 days of written request 
Corrective Action Responses 
 
Response to QA/QC Questions Within 7 days of notification 
 
Regulatory Inter laboratory  Within two weeks of completion. 
Comparison Data Report  
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Regulatory Audit  Within 30 days  
Correspondence 
 
Reporting Regulatory  Within 2 days  
Investigation or Suspension 
 
Invoices Monthly, minimum 
 
Data Report Within 28 days of sample collection or as specified in 

Delivery Order 
 
Reanalysis Data Package Within 28 days of request 
 
Rush/Expedited Data Package Prior to termination of rush request deadline 
 
Quarterly Hard copy &  Within two weeks following request 
QA/QC Report 
 
Hazardous, Radioactive, and/or Monthly 
Mixed Waste Sample Disposition 
 
Monthly Financial Report  Monthly, by 20th of month unless otherwise specified 
 


